STATE OF MAINE
DEPARTMENT OF TRANSPORTATION
16 STATE HOUSE STATION
AUGUSTA, MAINE
04333-0016

JOHN ELIAS BALDACCI DAVID A. COLE
GOVERNOR July 30,2010 COMMISSIONER
Subject: Whiting, Dennysville and
Pembroke

State Project No: 017774.00 & 017823.00
Amendment No. 3

Dear Sir/Ms:

The following questions have been received:

Question: Clearing for utilities to be done by the respective utilities? If not, then how
does MDOT propose to pay for this work, and what is the quantity?

Response: If any clearing is needed to be done, the Contractor will be paid by hourly
items.

Question: Cable guardrail, Section I (Whiting), can this be cut to install cross pipes? If
not, we will need to dig under the guardrail cable.

Response: Cable guardrail can be cut.

Question: Section I (Whiting) can the MST contract be done after completion date of
July 15,2011? It doesn’t make sense to put down MST and then have an excavator
(track) on it to remove the ledge back slopes. There would be a lot of repair of MST
needed.

Response: MST cannot be put off until 2011.

Question: Section I, would you consider adding guardrail items?

Response: No

Question: In section I the ditch and inslope work use existing shoulder as finish grade of
top edge of slope, this shoulder appears to be 4 ft. wide, is this correct?

Response: Yes, that is correct.

Question: Pin No. 17774.00 (Whiting) shows 24 cross culverts to be installed. Under
what item is the pavement for this patching to be paid, and what is the quantity?
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Response: The Quantity is estimated to be 150 tons and will be paid under the machine
placed item.

Question: Is all existing guardrail including cable rail to be removed and delivered to the
Pembroke DOT lot on Route 1 for both 17774.00 ( Whiting) and 17823.00
(Dennysville)?

Response: There is not expected to be any guardrail removal on the Whiting section.

Question: Will any guardrail be replaced on section I, PIN 17774.00 (Whiting)?
Response: No
Question: Is a detour possible for the removal of the concrete box culvert?

Response: A detour is allowed if the Contractor can find one and follows the procedure
outlined in the Department of Transportation Standard Specifications — Dec. 2002
Section 104.4.10.

Question: Section 2, most of the inslope material has been removed leaving a steep
shoulder throughout most of the project. The Contractor will have to rebuild inslopes to
back up the shoulders. Should this item be inslope rehabilitation instead of inslope
excavation?

Response: The majority of the existing shoulders are much wider than the template and
the inslope will have to be excavated to achieve the desired end results. In the case of a
slope being slack, and material is need to be brought in to build the inslope, the
contractor will be paid under the appropriate equipment rental items.

Question: Can you provide a soils report, boring, and a table of cross slopes/super
elevations for PIN 17774.00, section 2?

Response: Super Elevations for Section 2 will be sent in Monday’s Bid Amendment.
The Soils report will posted to the web (@ http://www.maine.gov/mdot/comprehensive-
list-projects/017774.00.php .

Question: For PIN 17774.00, section 2 — If not enough material exists to achieve 6 of
foamed asphalt in the mainline, achieve cross slope, and rehab shoulders with 6 of
reclaim material, how will extra material needed for construction be paid for? Can this
material be quantified for bidding purposes?

Response: The Department believes there is enough material on site to achieve the
desired results.



Question: For PIN 17823.00, Pembroke STRUT — The project length is shown as 0.01
mi. Will the aggregate subbase, excavation, and grading be paid for under contract unit
prices or hourly items?

Response: Neither — Please read note number 14 of the General Notes. The intent is to

excavate the roadway only as wide as required to install the pipes. No “approach™ work is
anticipated.

Consider this information prior to submitting your bid on August 4, 2010.

Sincerely,
Scott Bickford

Contracts & Specifications Engineer



